
Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 010 SURVEYORS Assigned Supplier: COTT02 - COTTAGE & ENGINEERING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

010-400-100400 S12R SET OUTS REPEG HOUSE + PEG IT 1.000 0.0000 1.000 $612.73 $612.73

Cost Centre: 010 SURVEYORS Assigned Supplier: COTT02 - COTTAGE & ENGINEERING $612.73

Cost Centre: 014 PROPERTY PROTECTION Assigned Supplier: *CTF01 - TEMP FENCING CONTRACTOR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

014-200-100025 TEMPORARY FENCE AS PER QUOTE EA 1.000 0.0000 1.000 $1.00 $1.00

014-200-100150 TEMPORARY FENCE MINIMUM HIRE UP TO 36 WEEKS JB 1.000 0.0000 1.000 $552.50 $552.50 N *CAD01

INCLUDES:

* UP TO 36 WEEKS HIRE

* MESH FENCE PANELS

* WEIGHTS

* CLAMPS

* 1 x INSTALL

* 1 x DISMANTLE

014-200-100475 TEMPORARY FENCE BANNER MESH INSTALL JB 1.000 0.0000 1.000 $100.00 $100.00 N *CAD01

014-200-101200 TRANSPORT CHARGE INCLUDING DELIVERY AND PICKUP JB 1.000 0.0000 1.000 $150.00 $150.00 N *CAD01

Cost Centre: 014 PROPERTY PROTECTION Assigned Supplier: *CTF01 - TEMP FENCING CONTRACTOR $803.50

Cost Centre: 020 STRUCTURAL ENGINEER Assigned Supplier: PROM01 - PROMPT ENGINEERING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

020-600-100200 COMPACTION TEST EA 1.000 0.0000 1.000 $85.00 $85.00

INCLUDES:

* SITES <50km OF BUNBURY

Cost Centre: 020 STRUCTURAL ENGINEER Assigned Supplier: PROM01 - PROMPT ENGINEERING $85.00

Cost Centre: 080 SITE WORKS Assigned Supplier: *CEX01 - CONTRACT EXCAVATOR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Thursday, 19 February 2026 Page 1 of 45



Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 080 SITE WORKS Assigned Supplier: *CEX01 - CONTRACT EXCAVATOR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

080-010-100100 SITE WORKS AS PER QUOTE QT 1.000 0.0000 1.000 $1,390.00 $1,390.00 N

QUOTE NO: 174378

080-100-100100 BULKING SOIL REMOVAL FROM SITE IT 1.000 0.0000 1.000 $844.80 $844.80 *CEX01

COMPACTION TEST TO BE BY PROMPT ENGINEERING. NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 080 SITE WORKS Assigned Supplier: *CEX01 - CONTRACT EXCAVATOR $2,234.80

Cost Centre: 090 SHED & TOILET HIRE Assigned Supplier: COMP09 - COMPLETE HIRE AND SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

090-100-100100 CEMENT SHED 2 DOOR 6 WEEK HIRE IT 1.000 0.0000 1.000 $84.87 $84.87

INCLUDES:

* DELIVERY

* PICKUP

* GOVERMENT CHARGES REGULATIONS

090-100-100300 CHEMICAL TOILET 26 WEEK HIRE IT 1.000 0.0000 1.000 $579.70 $579.70

INCLUDES:

* DELIVERY

* PICKUP

* FORTNIGHTLY CLEAN OF TOILET

090-100-100300 CHEMICAL TOILET 26 WEEK PACKAGE. INCL DELIVERY,PICKUP, AL 1.000 0.0000 1.000 $579.70 $579.70 *CAD01

FORTNIGHTLY CLEAN OF TOILET.

Cost Centre: 090 SHED & TOILET HIRE Assigned Supplier: COMP09 - COMPLETE HIRE AND SALES PTY LTD $1,244.27

Cost Centre: 095 SITE BINS / RUBBISH REMOVAL Assigned Supplier: INST02 - INSTANT WASTE MANAGEMENT

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

095-100-100500 10m3 SITE WASTE BIN EA 4.000 0.0000 4.000 $598.00 $2,392.00

* STANDARD OR DROP DOOR

* NO RENTAL FEE PAYABLE
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 095 SITE BINS / RUBBISH REMOVAL Assigned Supplier: INST02 - INSTANT WASTE MANAGEMENT

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cost Centre: 095 SITE BINS / RUBBISH REMOVAL Assigned Supplier: INST02 - INSTANT WASTE MANAGEMENT $2,392.00

Cost Centre: 100 PLUMBING Assigned Supplier: PRIM03 - PRIME PLUMBING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

100-010-100100 PLUMBING AS PER QUOTE QT 1.000 0.0000 1.000 $0.01 $0.01 Y

QUOTE No: TBC

Cost Centre: 100 PLUMBING Assigned Supplier: PRIM03 - PRIME PLUMBING $0.01

Cost Centre: 105 WHITE ANT TREATMENT Assigned Supplier: TERM01 - TERMICO PEST MANAGEMENT

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

105-100-100600 PARGING TO CONCRETE SLAB EDGE TERMICO RESISTA 101 JB 1.000 0.0000 1.000 $90.00 $90.00

* PER SLAB

* TO B.C.A. REQUIREMENTS

105-100-100500 TERMICOTE TREATMENT PARAPET/SINGLE LEAF WALLS IT 1.000 0.0000 1.000 $85.00 $85.00

105-100-100900 TERMICOTE TREATMENT CAVITY <8M MINIMUM CHARGE IT 1.000 0.0000 1.000 $150.00 $150.00

* SUPPLY AND INSTALL

105-100-100200 PART A AND B CHEMICAL TREATMENT M2 247.540 0.0000 247.540 $2.30 $569.34

* AS PER SECTION 8.6.2 AS 3660.1

105-100-100300 CHEMICAL TREATMENT TO GRANO <40m2 IT 1.000 0.0000 1.000 $100.00 $100.00

* ANY GRANO AREAS UNDER MAIN ROOF

* TO B.C.A. REQUIREMENTS AND 8.6.2 AS3660.1

* TO BE DONE ON DAY CONCRETE POURED

105-100-100100 SLAB CURE NO 1.000 0.0000 1.000 $85.00 $85.00

Cost Centre: 105 WHITE ANT TREATMENT Assigned Supplier: TERM01 - TERMICO PEST MANAGEMENT $1,079.34
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 110 REINFORCEMENT Assigned Supplier: REOM01 - REOMART WA

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

110-100-100100 DELIVERY METRO AREA EA 1.000 0.0000 1.000 $120.00 $120.00

110-100-100300 RF62 MESH 6x2.4m SH 22.000 0.0000 22.000 $53.63 $1,179.86

110-200-100200 N12 RE-ENTRY BAR 2000mm LG 12.000 0.0000 12.000 $3.82 $45.84

110-300-100100 SOG PL BAR CHAIR 25-40mm SOG2540 - BAG LOTS 100 BG 1.000 0.0000 1.000 $26.12 $26.12

110-300-100200 BAR CHAIR SOG PL 50-65mm BG 5.000 0.0000 5.000 $21.50 $107.50

* BAG OF 100

Cost Centre: 110 REINFORCEMENT Assigned Supplier: REOM01 - REOMART WA $1,479.32

Cost Centre: 115 CONCRETOR Assigned Supplier: *CCO01 - CONTRACT CONCRETORS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

115-050-900110 DIGGER ALLOWANCE PER JOB JB 1.000 0.0000 1.000 $650.00 $650.00

115-050-100100 GROUND FLOOR SLAB & FOOTINGS CONCRETE INSTALLATION M3 28.600 0.0000 28.600 $165.00 $4,719.00

INCLUDING:

* FORMING 2c SLAB EDGE

* SUPPLY & INSTALLATION OF POLYTHENE UNDERLAY

* INSTALLING SLAB MESH & RE-ENTRANT BARS

Cost Centre: 115 CONCRETOR Assigned Supplier: *CCO01 - CONTRACT CONCRETORS $5,369.00

Cost Centre: 116 CONCRETE SUPPLY ONLY Assigned Supplier: *CCS01 - CONCRETE SUPPLIERS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

116-850-500050 CONCRETE WINTER ACCELERATOR BRONZE M3 24.400 0.0000 24.400 $5.00 $122.00 N D1

* HALF DOSE

116-200-100150 CONCRETE N20/20/80 M3 7.200 0.0000 7.200 $177.00 $1,274.40 N A1

* SUPPLY ONLY

* 20mpa

116-200-100150 CONCRETE N20/20/80 M3 24.400 0.0000 24.400 $177.00 $4,318.80 N D1
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 116 CONCRETE SUPPLY ONLY Assigned Supplier: *CCS01 - CONCRETE SUPPLIERS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

* SUPPLY ONLY

* 20mpa

Cost Centre: 116 CONCRETE SUPPLY ONLY Assigned Supplier: *CCS01 - CONCRETE SUPPLIERS $5,715.20

Cost Centre: 118 CONCRETE PUMP HIRE Assigned Supplier: WEST88 - WEST OZ CONCRETE PUMPING PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

118-010-200020 CONCRETE PUMP ALLOWANCE UP TO 9m3 AL 1.000 0.0000 1.000 $650.00 $650.00 N

118-010-200040 CONCRETE PUMP ALLOWANCE FROM 19.2m3 UP TO 29.2m3 AL 1.000 0.0000 1.000 $1,100.00 $1,100.00 N

118-010-200050 E/O PUMP ALLOWANCE PER JOB EA 1.000 0.0000 1.000 $150.00 $150.00

Cost Centre: 118 CONCRETE PUMP HIRE Assigned Supplier: WEST88 - WEST OZ CONCRETE PUMPING PTY LTD $1,900.00

Cost Centre: 125 BRICKLAYER Assigned Supplier: *CBL01 - CONTRACT BRICKLAYER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

125-550-100100 E/O BRICKWORK 33C TO 50C FACE BRICKS AND UTILITY BRICKS IT 1.000 0.0000 1.000 $200.00 $200.00

125-210-100210 EXTERNAL FACE 2C GROUND FLOOR TB 2.986 0.0000 2.986 $3,300.00 $9,853.80

125-210-100110 EXTERNAL FACE 1C GROUND FLOOR TB 0.569 0.0000 0.569 $3,300.00 $1,877.70

125-310-200210 INTERNAL ROUGH 2C GROUND FLOOR TB 0.230 0.0000 0.230 $2,800.00 $644.00

125-310-200110 INTERNAL ROUGH 1C GROUND FLOOR TB 0.040 0.0000 0.040 $2,800.00 $112.00

125-210-200210 EXTERNAL ROUGH 2C GROUND FLOOR TB 0.674 0.0000 0.674 $2,800.00 $1,887.20

125-210-200110 EXTERNAL ROUGH 1C GROUND FLOOR TB 0.127 0.0000 0.127 $2,800.00 $355.60

125-100-102250 MORTAR FILL PIER EA 1.000 0.0000 1.000 $20.00 $20.00

125-100-100200 BRICKWORK REINFORCEMENT 6mm RODS LM 7.320 0.0000 7.320 $0.30 $2.20

125-100-102300 PIERS ISOLATED EA 2.000 0.0000 2.000 $20.00 $40.00

125-100-102580 INSTALL BRICK VENEER WALL TIES IT 1.000 0.0000 1.000 $200.00 $200.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 125 BRICKLAYER Assigned Supplier: *CBL01 - CONTRACT BRICKLAYER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

STANDARD WEEPAS TO CAVITY WALL NT 1.000 0.0000 1.000 $0.00 $0.00

FACE BRICK UNDER EXTERNAL RENDER TO AREAS: NT 1.000 0.0000 1.000 $0.00 $0.00 N

GARAGE & MASTER RHS WALL

REINFORCEMENT RODS AS PER CERTIFIEDS AND TO AREAS: NT 1.000 0.0000 1.000 $0.00 $0.00 N

- # LOCATION AREAS ON CERTIFIED PLANS

1C BRICK SET OUT: NT 1.000 0.0000 1.000 $0.00 $0.00

PLEASE REFER TO BRICK DETAILS ON SUBBIES PACK PRIOR TO STARTING.

1C LONGREACH LAID 1ST TO FOOTINGS AND SLAB ON EVEN COURSINGS.

2C BLOCK IF ODD COURSE.

1C CORED & 1C SOLID BRICKS TO ALL 0C SILLS.

3X COURSES OF 1C BRICK OVER ALL INTERNAL OPENINGS AND CONTINUE BETWEEN OPENINGS LESS THAN 1200MM.

Cost Centre: 125 BRICKLAYER Assigned Supplier: *CBL01 - CONTRACT BRICKLAYER $15,192.50

Cost Centre: 126 BRICKLAYING SCAFFOLD KITS Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

126-100-100200 BRICKIES KIT B EA 1.000 0.0000 1.000 $420.00 $420.00

INCLUDES:

* 10 x FRAMES ALL SAME SIZE PLUS 4 x EXTRA

* FRAMES TO BE EITHER NARROW OR WIDE

* CHOICE OF 2 x HEIGHTS ONLY (0.9,1.2,1.5,1.8.2.0)

* THESE KITS WILL COME COMPLKETE WITH BRACES/STEEL PLANKS/TIMBER PLANKS

* DELIVERY AND PICKUP

* 3 WEEK HIRE

Cost Centre: 126 BRICKLAYING SCAFFOLD KITS Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD $420.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 129 SITE WELDING BRICKLAYER Assigned Supplier: *CSW01 - CONTRACT SITE WELD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

129-100-100100 SITE WELD ALLOWANCE BRICKWORK AL 1.000 0.0000 1.000 $250.00 $250.00

SITEWELD ALLOWANCE: NT 1.000 0.0000 1.000 $0.00 $0.00 N

$250 MINIMUM CALL OUT

Cost Centre: 129 SITE WELDING BRICKLAYER Assigned Supplier: *CSW01 - CONTRACT SITE WELD $250.00

Cost Centre: 130 BRICK SUPPLY Assigned Supplier: MIDL01 - MIDLAND BRICK

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

130-300-200150 MIDLAND 2c FACE 290x90x162mm TB 2.944 0.0000 2.944 $1,613.20 $4,749.26 N

PACK SIZE: 138

MIDLAND - Bullara

130-300-200180 MIDLAND FACE LONGREACH CORED 290x90x76mm TB 0.528 0.0000 0.528 $981.00 $517.97 N

PACK SIZE: 264

MIDLAND - Bullara

130-300-200190 MIDLAND FACE LONGREACH SOLID 290x90x76mm TB 0.176 0.0000 0.176 $1,253.50 $220.62 N

PACK SIZE: 264

MIDLAND - Bullara

130-300-200170 MIDLAND 2c 190mm FRACTION SNAP 190x90x162mm TB 0.230 0.0000 0.230 $1,667.70 $383.57 N

PACK SIZE: 138

MIDLAND - Bullara

130-315-100300 MIDLAND MAXIBRICK 305x90x162mm TB 0.920 0.0000 0.920 $959.20 $882.46 N

PACK SIZE: 138

130-315-100400 MIDLAND LONGREACH CORED 305x90x76mm TB 0.252 0.0000 0.252 $741.20 $186.78 N

PACK SIZE: 252

130-315-100500 MIDLAND LONGREACH SOLID 305x90x76mm TB 0.084 0.0000 0.084 $1,013.70 $85.15 N

PACK SIZE: 252

130-395-100100 MIDLAND ABBTF TRAINING FUND 1c BRICKS TB 1.040 0.0000 1.040 $1.50 $1.56
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 130 BRICK SUPPLY Assigned Supplier: MIDL01 - MIDLAND BRICK

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

INCLUDING

* 1c FACE BRICKS

* 1c COMMON BRICKS

* 1c LONGREACH BRICKS

130-395-100200 MIDLAND ABBTF TRAINING FUND 2c BRICKS TB 4.094 0.0000 4.094 $3.00 $12.28

INCLUDING:

* FASTWALL

* MAXIBRICK

* MAXILITE

* 2c FACE BRICKS

* 2c FRACTION SNAP BRICKS

* 2c SQUINT BRICKS

* 2c FINISHING BRICKS

* 2c SOLDIER BRICKS

* 2c SPLAYED SILL BRICKS

Cost Centre: 130 BRICK SUPPLY Assigned Supplier: MIDL01 - MIDLAND BRICK $7,039.65

Cost Centre: 144 BRICK CARTAGE Assigned Supplier: *CCB01 - CONTRACT CARTAGE BRICKS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

144-010-300300 CARTAGE ZONE 3 LONGREACH CORED TB 0.780 0.0000 0.780 $120.67 $94.12

144-010-300400 CARTAGE ZONE 3 LONGREACH SOLID TB 0.260 0.0000 0.260 $162.90 $42.35

144-010-300500 CARTAGE ZONE 3 FASTWALL / MAXIBRICK TB 0.920 0.0000 0.920 $199.37 $183.42

144-010-300600 CARTAGE ZONE 3 2C FACE TB 3.174 0.0000 3.174 $199.37 $632.80

BRICK PLACEMENT: PLEASE ASK SITE SUPERVISOR. NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 144 BRICK CARTAGE Assigned Supplier: *CCB01 - CONTRACT CARTAGE BRICKS $952.69

Cost Centre: 145 BRICKLAYING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 145 BRICKLAYING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

145-100-100450 BRICKIES SAND YELLOW 8m3 METRO AREA EA 1.000 0.0000 1.000 $441.00 $441.00

Cost Centre: 145 BRICKLAYING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES $441.00

Cost Centre: 150 CEMENT PRODUCTS Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

150-100-100200 COCKBURN BRICKIES LITE CEMENT 17.8KG BAG METRO

DELIVERED

BG 71.000 0.0000 71.000 $10.97 $778.87 N

Cost Centre: 150 CEMENT PRODUCTS Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412 $778.87

Cost Centre: 155 BRICKLAYING HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

155-100-100200 DELIVERY IT 1.000 0.0000 1.000 $31.50 $31.50

155-100-100300 CROMMELIN DAMPCO 4L CLEAR CEMENT ADDITIVE NO 1.000 0.0000 1.000 $11.31 $11.31

155-200-100300 CAgroup ALDAMP 300x0.3mm x 10m BITUMEN COATED

ALUMINIUM

RL 2.000 0.0000 2.000 $33.64 $67.28

155-300-200050 WES FAB HOOP IRON TRUECORE ROLL 30m x 30mm x 0.75mm RL 1.000 0.0000 1.000 $46.66 $46.66

155-400-100300 RAMSET DYNABOLT PLUS HEX NUT BOLT 10x100mm GALVANISED NO 9.000 0.0000 9.000 $1.32 $11.88

155-800-100200 STEEL HANDYMAN ROD 6.3mm GALVANISED 6m LG 2.000 0.0000 2.000 $5.49 $10.98

155-300-100880 JACK BRICK MESH 70mm x 46m GALVANISED RL 1.000 0.0000 1.000 $21.34 $21.34

155-450-100650 WEEPA STANDARD WEEP HOLE VENT PK 4.000 0.0000 4.000 $35.90 $143.60

* PACK OF 25

155-300-100100 GOODWILL CAVITY TIES 3.0x170mm GALVANISED MEDIUM DUTY P5 4.000 0.0000 4.000 $9.90 $39.60 N

* BUNDLE OF 50

155-910-100100 RHEEM 26 299427 RECESS BOX EA 1.000 0.0000 1.000 $125.00 $125.00 ELEC02

* DOUBLE BRICK WA TYPE
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 155 BRICKLAYING HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

490-550-100350 RADIANT THERMANICHE RSN03 355mm x 605mm x 90mm EA 1.000 0.0000 1.000 $55.85 $55.85 N GALV01

INTERNAL SIZE: 330mm x 580mm

Cost Centre: 155 BRICKLAYING HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412 $565.00

Cost Centre: 175 STEEL JOINERY Assigned Supplier: ROOF02 - METROLL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

175-100-100010 DELIVERY IT 1.000 0.0000 1.000 $85.00 $85.00

175-460-100325 DELUXE 3 HINGES 2340x720 RH FIXING PLATES: 6 (3 PER SIDE) EA 1.000 0.0000 1.000 $98.78 $98.78

BACK OPENING: 114mm

175-460-100330 DELUXE 3 HINGES 2340x820 LH FIXING PLATES: 6 (3 PER SIDE) EA 2.000 0.0000 2.000 $98.78 $197.56

BACK OPENING: 114mm

175-460-100335 DELUXE 3 HINGES 2340x820 RH FIXING PLATES: 6 (3 PER SIDE) EA 4.000 0.0000 4.000 $98.78 $395.12

BACK OPENING: 114mm

175-460-100710 DELUXE 3 HINGES 2340x720 LH WC FIXING PLATES: 6 (3 PER SIDE) EA 1.000 0.0000 1.000 $98.78 $98.78

BACK OPENING: 114mm

175-460-100715 DELUXE 3 HINGES 2340x720 RH WC FIXING PLATES: 6 (3 PER SIDE) EA 1.000 0.0000 1.000 $98.78 $98.78

BACK OPENING: 114mm

175-120-100800 DELUXE 3 HINGE 2040x820 RH SHOPPER 90mm BACK OPENING EA 1.000 0.0000 1.000 $87.99 $87.99 N

INCLUDING:

* SILL BOTTOM RAIL

STRIKER TO SUIT:

* TRILOCK

175-500-100900 METERBOX COMBINATION NON REBATED EA 1.000 0.0000 1.000 $143.04 $143.04

INCLUDING:

* ELECTRIC BOX

* GAS BOX
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 175 STEEL JOINERY Assigned Supplier: ROOF02 - METROLL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cost Centre: 175 STEEL JOINERY Assigned Supplier: ROOF02 - METROLL $1,205.05

Cost Centre: 180 ALUMINIUM WINDOWS/JOINERY Assigned Supplier: JASO01 - JASON WINDOWS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

180-010-100100 WINDOWS AS PER QUOTE QT 1.000 0.0000 1.000 $0.01 $0.01 Y

QUOTE #:

DATED:

COLOURS AS PER ADDENDUM INCLUDING:

* FRAMES

* COUPLINGS

* FLY SCREENS

* FLY DOORS

* GLASS

Cost Centre: 180 ALUMINIUM WINDOWS/JOINERY Assigned Supplier: JASO01 - JASON WINDOWS $0.01

Cost Centre: 185 STEEL LINTELS & COLUMNS Assigned Supplier: NATI02 - NATIONAL LINTELS PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

185-980-100100 DELIVERY IT 1.000 0.0000 1.000 $120.00 $120.00

185-050-400250 R10 ROD 3m x 10mm WITH BASE PLATE EA 6.000 0.0000 6.000 $21.00 $126.00 N

PLATE

* UNTHREADED GALVANISED 600g/m2

* THREAD:  GALVANISED

* THREAD LENGTH: 400mm

* NUT & WASHER INCLUDED

* ROD POSITIONED AT EDGE OF BASE PLATE.

* BASE PLATE: 90x90x8mm

* BASE PLATE HOLES: 2 x 12mm DIAMETER (10mm ANCHORS)

185-100-100500 LINTEL 90x90x8mm GALVANISED 600g/m2 LM 6.760 0.0000 6.760 $25.70 $173.73
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 185 STEEL LINTELS & COLUMNS Assigned Supplier: NATI02 - NATIONAL LINTELS PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cutting Lists

Quantity Length Width Height Extended Amt Comment

1.00 6.760 0.000 0.000 6.760

185-100-101300 LINTEL 150x90x8mm GALVANISED 600g/m2 LM 3.610 0.0000 3.610 $38.00 $137.18

Cutting Lists

Quantity Length Width Height Extended Amt Comment

1.00 3.610 0.000 0.000 3.610

185-350-100200 COLUMN 50x50x4mm GALVANISED 500g/m2 LM 3.000 0.0000 3.000 $25.00 $75.00

Cutting Lists

Quantity Length Width Height Extended Amt Comment

1.00 3.000 0.000 0.000 3.000

185-650-400300 BASE PLATE WITH PIN LOOSE GALVANISED 600g/m2 NO 1.000 0.0000 1.000 $10.00 $10.00

BASE PLATE AS PER DETAIL:

* 8mm THICK

* 12mm PIN WELDED TO PLATE

* 2 x 12mm HOLES

* TRUNCATED CORNERS

* TO SUPPORT CONCEALED CORNER SHS NON FABRICATED COLUMNS

EXPOSED STEELWORK FINISH TO: NT 1.000 0.0000 1.000 $0.00 $0.00

LINTELS & TBARS ON THE 'EXTERNAL' SECTION OF THE QUANTS SHEET. PLUS ANY POSTS IF ON THE ORDER.

Cost Centre: 185 STEEL LINTELS & COLUMNS Assigned Supplier: NATI02 - NATIONAL LINTELS PTY LTD $641.91

Cost Centre: 215 SCAFFOLD Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

215-010-100100 SCAFFOLD AS PER QUOTE QT 1.000 0.0000 1.000 $3,950.00 $3,950.00 N
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 215 SCAFFOLD Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

QUOTE NO: 174378

Cost Centre: 215 SCAFFOLD Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD $3,950.00

Cost Centre: 235 WALL FRAMING CARPENTRY Assigned Supplier: *CCA01 - CONTRACT CARPENTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

235-150-100200 STEEL FRAME WALL LM 161.390 0.0000 161.390 $16.00 $2,582.24

FRAMING ONLY. NO INSULATION OR SARKING LABOUR INCLUDED.

245-150-100400 STEEL FRAME WINDOW INSTALL INCLUDING PRESSINGS EA 16.000 0.0000 16.000 $30.00 $480.00

PER WINDOW

235-600-100100 INSTALL DOOR FRAMES WITH TABS EA 9.000 0.0000 9.000 $30.00 $270.00

245-700-100750 INSTALL WALL WRAP TO ENTIRE PERIMETER OF HOUSE EA 1.000 0.0000 1.000 $200.00 $200.00

Cost Centre: 235 WALL FRAMING CARPENTRY Assigned Supplier: *CCA01 - CONTRACT CARPENTER $3,532.24

Cost Centre: 240 WALL FRAME SUPPLY Assigned Supplier: BACK04 - BACKBONE STEEL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

240-010-100100 WALL FRAMING AS PER QUOTE QT 1.000 0.0000 1.000 $15,686.93 $15,686.93 N

QUOTE NO: BS512608/SE01/ES01

290-100-400050 WALL WRAP 1350mm WIDE SUMMIT BRANDED BBS LM 150.000 0.0000 150.000 $2.27 $340.50

290-100-400075 WALL WRAP TAPE 72mm x 50m REINFORCED BBS RL 3.000 0.0000 3.000 $35.84 $107.52

155-200-100370 PLASCOURSE BLACK POLYTHENE 150mm x 30m ROLL RL 4.000 0.0000 4.000 $13.48 $53.92

155-300-100500 VENEER TIES SUIT SINGLE STOREY MAX N2 WIND/MAX R3

CORROSION

EA 490.000 0.0000 490.000 $0.42 $205.80 N
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 240 WALL FRAME SUPPLY Assigned Supplier: BACK04 - BACKBONE STEEL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

MANUFACTURER: ABEY TRADE

ITEM CODE: 1002SFH

TYPE: 304 STAINLESS LIGHT DUTY

BOX SIZE: 150

INCLUDES: SCREWS

TIE COLOUR: WHITE

- SINGLE STOREY USE ONLY

- MAX R3 CORROSION ZONE

- MAX N2 WIND CLASSIFICATION

Cost Centre: 240 WALL FRAME SUPPLY Assigned Supplier: BACK04 - BACKBONE STEEL $16,394.67

Cost Centre: 245 ROOF CARPENTRY Assigned Supplier: *CCA01 - CONTRACT CARPENTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

245-100-100800 POST STEEL OR TIMBER EA 2.000 0.0000 2.000 $15.00 $30.00

245-150-100100 STEEL FRAME ROOF GROUND FLOOR M2 343.690 0.0000 343.690 $42.00 $14,434.98

INCLUDES:

* BULKHEADS

* SOFFITS

* CORNICE THROUGHS

* CONTROL JOINTS

245-150-100325 STEEL FRAME ROOF E/O RIDGES - 6 OR GREATER M2 344.000 0.0000 344.000 $2.00 $688.00

245-150-100900 STEEL FRAME GABLE/GAMBRILL EA 1.000 0.0000 1.000 $200.00 $200.00

*INCLUDES STRUCTURAL GABLE INFILL

245-200-100010 SINGLE GABLE MINIMUM CHARGE EA 1.000 0.0000 1.000 $500.00 $500.00 3

INCLUDES:

* CLADDING

* THERMAL BREAK

* WALL WRAP

245-200-400250 CLADDING E/O INTERNAL/EXTERNAL CORNER EA 1.000 0.0000 1.000 $50.00 $50.00 3
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 245 ROOF CARPENTRY Assigned Supplier: *CCA01 - CONTRACT CARPENTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cost Centre: 245 ROOF CARPENTRY Assigned Supplier: *CCA01 - CONTRACT CARPENTER $15,902.98

Cost Centre: 249 SITE WELDING ROOF CARPENTER Assigned Supplier: *CSW01 - CONTRACT SITE WELD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

249-100-100100 SITE WELD ALLOWANCE ROOF AND WALL FRAMING AL 1.000 0.0000 1.000 $700.00 $700.00 N

SITEWELD ALLOWANCE: NT 1.000 0.0000 1.000 $0.00 $0.00 N

$50 PER ROD 6x

$50 PER COLUMN 3x

$50 PER BEAM TO POST CONNECTION 4x

$50 PER BEAM TO BEAM CONNECTION 1x

Cost Centre: 249 SITE WELDING ROOF CARPENTER Assigned Supplier: *CSW01 - CONTRACT SITE WELD $700.00

Cost Centre: 250 SAFETY GUARD RAILS Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

250-100-100400 GUARDRAIL METAL ROOF OVER 15m LM 38.000 0.0000 38.000 $26.00 $988.00 N

INCLUDES:

* TRANSPORT

* LABOUR

* FIXED HIRE

* TRAVEL WITHIN METRO AREA

Cost Centre: 250 SAFETY GUARD RAILS Assigned Supplier: NATI08 - NATIONAL SCAFFOLDING PTY LTD $988.00

Cost Centre: 280 METAL ROOF TRUSSES Assigned Supplier: BACK04 - BACKBONE STEEL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

280-010-100500 SUPPLY ONLY STEEL ROOF TRUSS AS PER QUOTE QT 1.000 0.0000 1.000 $21,511.18 $21,511.18 N

QUOTE NO: BS512608/SE01/ES01

Cost Centre: 280 METAL ROOF TRUSSES Assigned Supplier: BACK04 - BACKBONE STEEL $21,511.18
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 285 METAL FASCIA Assigned Supplier: STRA03 - STRAMIT CORPORATION LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

285-100-100100 DELIVERY IT 1.000 0.0000 1.000 $90.00 $90.00

285-100-200100 FASCIA COLORBOND LM 77.000 0.0000 77.000 $6.69 $515.13

285-100-200200 EXTERNAL CORNER 90 DEGREE COLORBOND EA 6.000 0.0000 6.000 $3.36 $20.16

285-100-200300 INTERNAL CORNER 90 DEGREE COLORBOND EA 3.000 0.0000 3.000 $3.36 $10.08

285-100-100250 BRACKET SIDE FIX ZINCALUME EA 91.000 0.0000 91.000 $1.58 $143.78

285-100-100800 SLEEVE ZINCALUME EA 5.000 0.0000 5.000 $1.36 $6.80

285-100-200700 STOP END COLORBOND EA 2.000 0.0000 2.000 $1.47 $2.94 N

HANDING:

* LEFT HAND

285-100-200700 STOP END COLORBOND EA 2.000 0.0000 2.000 $1.47 $2.94 N

HANDING:

* RIGHT HAND

285-100-200800 POP RIVETS COLORBOND PK 1.000 0.0000 1.000 $3.67 $3.67

* PACK OF 100

Cost Centre: 285 METAL FASCIA Assigned Supplier: STRA03 - STRAMIT CORPORATION LTD $795.50

Cost Centre: 290 ROOF HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

290-100-100100 DELIVERY IT 1.000 0.0000 1.000 $31.50 $31.50

255-350-100125 LOSP PINE BARGE 188 x 30mm TIGHT KNOT FJ PINK PRIMED H3 LM 13.200 0.0000 13.200 $15.57 $205.52

AVAILABLE LENGTHS

3.6

4.8

5.4

6.0

7.2
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 290 ROOF HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cutting Lists

Quantity Length Width Height Extended Amt Comment

2.00 4.800 0.000 0.000 9.600

1.00 3.600 0.000 0.000 3.600

290-670-100200 PREPCOAT 4 IN 1 BRITISH PAINTS 100ML I/N 1420370 EA 1.000 0.0000 1.000 $6.52 $6.52

290-100-200785 ZENITH WAFER HEAD SCREWS 10Gx22mm GALVANISED BX 7.000 0.0000 7.000 $10.43 $73.01

* 100 PER PACKET

* METAL SCREWS

290-100-200790 ZENITH SELF EMBEDDING HEAD SCREWS 10Gx45mm GALVANISED PK 1.000 0.0000 1.000 $9.37 $9.37

* 50 PER PACKET

* METAL SCREWS WINGED

290-450-100125 BGC STRATUM CONTOUR 4200x170x10mm LG 14.000 0.0000 14.000 $32.81 $459.34 4

290-400-100125 BGC NULINE PLUS SQUARE 4200x175x14mm LG 3.000 0.0000 3.000 $37.58 $112.74 4

290-180-100100 BRACING TENSIONER VUEPRO HEX DRIVE ANTI-SLIP PK 2.000 0.0000 2.000 $11.64 $23.28 N

* PACKET OF 6

290-500-200610 BGC INNOVA ACCESSORIES EXTERNAL CORNER 3000mm EA 1.000 0.0000 1.000 $76.45 $76.45 4

CLADDING TYPE:

* STRATUM CONTOUR

* DURAPLANK

290-100-200790 ZENITH SELF EMBEDDING HEAD SCREWS 10Gx45mm GALVANISED PK 3.000 0.0000 3.000 $9.37 $28.11 4

* 50 PER PACKET

* METAL SCREWS WINGED

290-100-100100 DELIVERY IT 1.000 0.0000 1.000 $31.50 $31.50 4

290-100-300100 ICON SUPA COVER 3000x4.5mm LG 20.000 0.0000 20.000 $3.48 $69.60

290-200-100175 BGC DURASHEET 2400x750x4.5mm SH 30.000 0.0000 30.000 $17.79 $533.70
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 290 ROOF HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

290-200-100575 BGC DURASHEET 3000x1200x4.5mm SH 11.000 0.0000 11.000 $35.54 $390.94

290-310-000600 PINE STRUCTURAL TREATED 70x35mm LM 21.600 0.0000 21.600 $4.59 $99.14 N 4

AVAILABLE SIZES:

* 2.4m

* 3.0m

* 3.6m

* 4.2m

* 4.8m

* 5.4m

* 6.0m

Cutting Lists

Quantity Length Width Height Extended Amt Comment

6.00 3.600 0.000 0.000 21.600

290-310-000100 HAMPTONS PORCH CAVITY CLOSER 4000mm EA 1.000 0.0000 1.000 $35.88 $35.88 N PHOE05

* 70x25x10x11.5x10mm

INCLUDES:

* DELIVERY

290-310-000110 HAMPTONS PORCH CAVITY CLOSER 3000mm EA 2.000 0.0000 2.000 $30.77 $61.54 N PHOE05

* 70x25x10x11.5x10mm

INCLUDES:

* DELIVERY

Cost Centre: 290 ROOF HARDWARE Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412 $2,248.14

Cost Centre: 312 SOLAR PANELS Assigned Supplier: CAPS02 - CAPSTONE AIR AND SOLAR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

312-100-175175 5.285w PV SYSTEM SINGLE PHASE 5kw INVERTER IT 1.000 0.0000 1.000 $4,695.00 $4,695.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 312 SOLAR PANELS Assigned Supplier: CAPS02 - CAPSTONE AIR AND SOLAR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

TIER 1

INCLUDING

* SINGLE STOREY HOME INSTALLATION

* INSTALLED ON 1 ELEVATION

* SINGLE PHASE INVERTER

* ALL GOVERNMENT REBATES

NOTES:

* MAXIMUM ROOF PITCH 30 DEGREES

- HIGHER PITCHED ROOFS MUST BE BE QUOTED

312-100-199100 SPLIT PANELS E/O IT 1.000 0.0000 1.000 $350.00 $350.00

FOR PANELS INSTALLED/SPLIT OVER TWO ROOF SPACES.

INCLUDING DUAL TRACKING INVERTER.

312-100-199600 E/O 3 PHASE POWER INVERTER TO SUIT 3.5kw TO 9.5kw PANELS IT 1.000 0.0000 1.000 $785.00 $785.00

INCLUDES INSTALLATION

312-100-200300 RETURN TRIP COMMISSION SYSTEM EA 1.000 0.0000 1.000 $250.00 $250.00 01

Cost Centre: 312 SOLAR PANELS Assigned Supplier: CAPS02 - CAPSTONE AIR AND SOLAR $6,080.00

Cost Centre: 315 METALDECK ROOFING Assigned Supplier: CRES03 - CREST ROOFING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

315-010-100100 ROOF AS PER QUOTE QT 1.000 0.0000 1.000 $0.01 $0.01 Y

QUOTE NO:

DATED:

COLOURS ARE AS PER ADDENDUM INCLUDING:

* ROOF COVER

* GUTTERS

* DOWNPIPES

* FLASHINGS

Cost Centre: 315 METALDECK ROOFING Assigned Supplier: CRES03 - CREST ROOFING $0.01
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 340 ELECTRICAL SERVICES Assigned Supplier: WESC01 - WESCO RESIDENTIAL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

340-010-100100 SYNERGY CONNECTION NUMBER: TBC NT 1.000 0.0000 1.000 $0.00 $0.00 N

340-010-100200 ELECTRICAL ITEMS AS PER QUOTE QT 1.000 0.0000 1.000 $0.00 $0.00 Y

QUOTE No:

QUOTE DATE:

INSTALL GROMMETS TO ALL SHARP EDGES. NT 1.000 0.0000 1.000 $0.00 $0.00

CONNECT ALL FLEXI TO EXHAUST FANS. NT 1.000 0.0000 1.000 $0.00 $0.00

SWITCHPLATE COLOUR: AS PER COLOUR SELECTION NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 340 ELECTRICAL SERVICES Assigned Supplier: WESC01 - WESCO RESIDENTIAL $0.00

Cost Centre: 342 SMART WIRE Assigned Supplier: INTE11 - INTELLIGENT HOME AUTOMATED SOLUTION

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

SWITCHPLATE COLOUR : AS PER COLOUR SELECTION. NT 1.000 0.0000 1.000 $0.00 $0.00

342-010-100100 SMARTWIRE AS PER QUOTE QT 1.000 0.0000 1.000 $3,385.49 $3,385.49 N

QUOTE No: 290518

Cost Centre: 342 SMART WIRE Assigned Supplier: INTE11 - INTELLIGENT HOME AUTOMATED SOLUTION $3,385.49

Cost Centre: 344 RANGEHOOD INSTALLATION Assigned Supplier: HOOD01 - THE HOOD MASTERS PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

344-100-100100 CANOPY RANGEHOOD STANDARD CANOPY EA 1.000 0.0000 1.000 $200.00 $200.00

INCLUDES:

* ATTACHING FLEXI DUCT TO THE RANGEHOOD.

EXCLUDES:

* SUPPLY AND INSTALLATION OF THE FLEXI DUCT TO THE ROOF FLUE.

344-100-100750 SUPPLY EXTRA FLEXI LG 2.000 0.0000 2.000 $12.00 $24.00 N

RANGEHOOD INSTALLER: NT 1.000 0.0000 1.000 $0.00 $0.00

PLEASE PLUG IN AND TEST PRIOR TO LEAVING.
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 344 RANGEHOOD INSTALLATION Assigned Supplier: HOOD01 - THE HOOD MASTERS PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cost Centre: 344 RANGEHOOD INSTALLATION Assigned Supplier: HOOD01 - THE HOOD MASTERS PTY LTD $224.00

Cost Centre: 371 REFRIGERATED AIR-CONDITIONING Assigned Supplier: CAPS02 - CAPSTONE AIR AND SOLAR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

371-158-500900 FUJITSU REVERSE CYCLE 18kW 11 OUTLETS 9 ZONES EA 1.000 0.0000 1.000 $12,740.00 $12,740.00

INSTALL TYPE:

* SINGLE STOREY WITH TIMBER OR STEEL ROOF FRAME

INCLUDES:

* MOUNT STAND

* STANDARD CONTROLLER ON CAVITY WALL

* SINGLE VISIT INSTALLATION

371-160-300900 MYAIR CONTROLLER E/O STANDARD INCL TOUCH SCREEN EA 1.000 0.0000 1.000 $895.00 $895.00

Cost Centre: 371 REFRIGERATED AIR-CONDITIONING Assigned Supplier: CAPS02 - CAPSTONE AIR AND SOLAR $13,635.00

Cost Centre: 397 PLASTERERS SAND SUPPLY Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

397-100-100200 PLASTERERS SAND 2m3 METRO AREA EA 1.000 0.0000 1.000 $220.00 $220.00 N

Cost Centre: 397 PLASTERERS SAND SUPPLY Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES $220.00

Cost Centre: 405 EXTERNAL RENDER Assigned Supplier: *CEP01 - CONTRACT EXTERNAL PLASTERING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

405-100-100150 SAND FINISH RENDER GROUND FLOOR OVER 55m2 M2 57.000 0.0000 57.000 $26.00 $1,482.00

405-100-100740 RENDER E/O DETACHED PIERS EA 2.000 0.0000 2.000 $20.00 $40.00

Cost Centre: 405 EXTERNAL RENDER Assigned Supplier: *CEP01 - CONTRACT EXTERNAL PLASTERING $1,522.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 406 ACRYLIC TEXTURE COATINGS Assigned Supplier: *CEP01 - CONTRACT EXTERNAL PLASTERING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

406-150-100350 ACRYLIC TOP COAT GROUND FLOOR OVER 40m2 M2 57.000 0.0000 57.000 $27.00 $1,539.00 N

* TO EXTERNAL RENDER FLOATCOAT.

* BRAND: MASTERWALL

* PRODUCT: ACRATEX

- RENDERCOAT PRIMER

- SAND TEXTURE

TEXTURE COLOUR: AS PER ADDENDUM

406-150-100740 ACRYLIC E/O DETACHED PIER EA 2.000 0.0000 2.000 $50.00 $100.00 N

E/O m2

* BRAND: MASTERWALL

* PRODUCT: MASTER A-R-T

- RENDERCOAT PRIMER

- SAND TEXTURE

TEXTURE COLOUR: AS PER ADDENDUM

Cost Centre: 406 ACRYLIC TEXTURE COATINGS Assigned Supplier: *CEP01 - CONTRACT EXTERNAL PLASTERING $1,639.00

Cost Centre: 410 CEILINGS Assigned Supplier: PEAK01 - PEAK CEILINGS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

410-010-100100 CEILINGS AS PER QUOTE QT 1.000 0.0000 1.000 $0.00 $0.00 Y

QUOTE NO:

DATED:

Cost Centre: 410 CEILINGS Assigned Supplier: PEAK01 - PEAK CEILINGS $0.00

Cost Centre: 415 INSULATION Assigned Supplier: TERM02 - TERMICO INSULATION SERVICES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

415-100-200400 STEEL FRAMED ROOF M2 309.840 0.0000 309.840 $0.70 $216.89
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 415 INSULATION Assigned Supplier: TERM02 - TERMICO INSULATION SERVICES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

* INSULATION PRIOR TO CEILINGS BEING INSTALLED

415-120-100100 R4.1 ECOWOOL BATTS SUPPLY AND INSTALL TO FLAT CEILINGS M2 309.840 0.0000 309.840 $8.75 $2,711.10 N

AREAS:

* HOUSE AREA = 247.54m2

* GARAGE AREA = 35.45m2

* PORTICO AREA = 12.3m2

* ALFRESCO AREA = 14.55m2

ROOF FRAME TYPE:

* STEEL

415-500-200200 R2.0 ECOWOOL BATTS SUPPLY AND INSTALL TO WALLS M2 336.660 0.0000 336.660 $6.80 $2,289.29

* INCLUDES STRINGING

Cost Centre: 415 INSULATION Assigned Supplier: TERM02 - TERMICO INSULATION SERVICES PTY LTD $5,217.28

Cost Centre: 420 ROBES AND LINENS Assigned Supplier: DIAL01 - DIAL A GLASS & GLAZING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

420-310-100500 MIRRORED ROBE 2 DOOR 1800x2700mm EA 3.000 0.0000 3.000 $593.00 $1,779.00

* NO SHELVING

* MIRROR COLOUR: SILVER

Cost Centre: 420 ROBES AND LINENS Assigned Supplier: DIAL01 - DIAL A GLASS & GLAZING $1,779.00

Cost Centre: 425 CABINET MAKER Assigned Supplier: RMTC01 - RMT CABINETRY & JOINERY

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

425-010-100100 CABINETS AS PER QUOTE QT 1.000 0.0000 1.000 $0.00 $0.00 Y

QUOTE No:

QUOTE DATE:

PLUMBING FIXTURES FROM: GALVIN'S PLUMBING SUPPLIES NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 425 CABINET MAKER Assigned Supplier: RMTC01 - RMT CABINETRY & JOINERY $0.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 435 FIXING CARPENTER Assigned Supplier: *CFC01 - CONTRACT FIXING CARPENTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

435-850-100150 HARDWARE ALLOWANCE INCLUDING IT 1.000 0.0000 1.000 $40.32 $40.32

* GLUES

* LIQUID NAILS

* NO MORE GAPS

* NAILS

* SCREWS

* TIMBER DOWELS

* NYLON WALL PLUGS

* DRILL BITS

* SAND PAPER

* PAINT BRUSHES

435-100-100100 INTERNAL DOOR ON METAL JAMB INCLUSIVE OF: EA 9.000 0.0000 9.000 $33.48 $301.32 N

INCLUSIVE OF:

* HANGING DOOR

* INSTALLING STANDARD DOOR HARDWARE (PRIVACY, PASSAGE OR DUMMY)

435-100-100110 SEAL TOP AND BOTTOM EDGES OF DOOR PER JOB JB 1.000 0.0000 1.000 $60.00 $60.00

435-100-100310 ENTRY DOOR ON TIMBER/METAL FRAME EA 1.000 0.0000 1.000 $75.30 $75.30

INCLUSIVE OF INSTALLING:

* DOOR

* HINGES

* STANDARD ENTRANCE SET DOOR HARDWARE

* STRIKER PLATE

* DOOR SEALS (WHERE APPLICABLE)

* SEALING TOP & BOTTOM EDGES OF DOOR, HINGE & LATCH CUT-OUTS

* QUADS (WHERE APPLICABLE)

435-100-100410 E/O SOLID DOOR UP TO 920mm INTERNAL AND EXTERNAL EA 1.000 0.0000 1.000 $28.20 $28.20

435-100-100120 TRIM DOOR TO WC SIZE EA 1.000 0.0000 1.000 $24.00 $24.00

435-100-100680 FINAL FIX IT 1.000 0.0000 1.000 $287.20 $287.20
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 435 FIXING CARPENTER Assigned Supplier: *CFC01 - CONTRACT FIXING CARPENTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

TO FIT OFF:

* DOOR BUFFERS & HARDWARE

* BATHROOM, ENSUITE & WC FIXTURES.

* ADJUSTING DOORS TO SUIT FLOOR COVERINGS

435-100-100950 BOARD UP OPENINGS PER SHEET TIMBER FRAME AND PLYWOOD EA 1.000 0.0000 1.000 $30.00 $30.00 Y

INCLUSIVE OF THE FOLLOWING TYPE OF OPENINGS:

* STACKER DOORS

* BIFOLD DOORS

* COMMERCIAL WINDOW FRAMES

* RAKING WINDOW FRAMES

435-100-200300 TRILOCK EA 1.000 0.0000 1.000 $29.88 $29.88

435-100-300890 CAVITY SLIDER DOOR EA 2.000 0.0000 2.000 $72.36 $144.72 N

INCLUSIVE OF INSTALLING:

* DOOR

* STANDARD DOOR HARDWARE

* SEALING TOP AND BOTTOM EDGES OF DOOR, HINGE & LATCH CUT-OUTS

* ARCHITRAVES

EXCLUDING:

* INSTALLING CAVITY UNIT (THIS IS INSTALLED BY OTHERS)

435-400-100100 MELAMINE SHELVING LM 18.860 0.0000 18.860 $22.32 $420.96 N

INCLUSIVE OF:

* WALL PLATES.

EXCLUDING:

* HANGING RAILS

435-400-100150 MELAMINE SHELF GALLOWS BRACKET EA 2.000 0.0000 2.000 $14.88 $29.76 N

435-400-100300 MELAMINE SHELF VERTICAL PANEL EA 1.000 0.0000 1.000 $14.88 $14.88

435-500-100135 WET AREA FITTINGS EA 6.000 0.0000 6.000 $14.88 $89.28 N
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 435 FIXING CARPENTER Assigned Supplier: *CFC01 - CONTRACT FIXING CARPENTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

INCLUDING:

* TOWEL RAILS

* TOWEL RINGS

* TOILET ROLL HOLDERS

* SOAP HOLDERS

* MIRRORS

435-500-100350 ROBE RAIL EA 5.000 0.0000 5.000 $10.44 $52.20 N

435-600-200100 TRIM TO EXTERNAL RENDER AND BEAMS LM 29.100 0.0000 29.100 $7.08 $206.03 N

435-100-100270 E/O 2340 INTERNAL DOORS ON METAL/TIMBER FRAME EA 11.000 0.0000 11.000 $28.20 $310.20 N

435-100-300870 CAVITY SLIDER UNIT MINIMUM CHARGE EA 1.000 0.0000 1.000 $180.00 $180.00 3

INCLUSIVE OF

* CALL OUT FEE

* INSTALLING UP TO 2 CAVITY SLIDER UNITS

EXCLUDING:

* INSTALLING DOORS , HARDWARE OR ARCHITRAVES.

Cost Centre: 435 FIXING CARPENTER Assigned Supplier: *CFC01 - CONTRACT FIXING CARPENTER $2,324.25

Cost Centre: 440 DOOR SUPPLY Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

440-100-100600 DELIVERY CHARGE FOR INITIAL DELIVERY EA 1.000 0.0000 1.000 $42.50 $42.50

440-610-500200 FLUSH PANEL PMDF 2340x720x35mm EA 3.000 0.0000 3.000 $70.86 $212.58 N

* PAINT GRADE

* CORINTHIAN DOORS

440-610-500300 FLUSH PANEL PMDF 2340x820x35mm EA 8.000 0.0000 8.000 $70.86 $566.88 N

* PAINT GRADE

* CORINTHIAN DOORS

440-110-100100 FLUSH PANEL EXP 2040x820x35mm SOLIDCORE EA 1.000 0.0000 1.000 $114.66 $114.66

Thursday, 19 February 2026 Page 26 of 45



Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 440 DOOR SUPPLY Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

* PAINT GRADE

* CORINTHIAN DOORS

445-100-100110 DELIVERY CHARGE FOR SUBSEQUENT DELIVERIES TO THE SAME

SITE

IT 1.000 0.0000 1.000 $55.00 $55.00 4

440-201-100600 PLATINUM 4000 CAVITY UNIT 2340x620mm TO 820mm DOOR EA 2.000 0.0000 2.000 $492.17 $984.34 N 4

* CORINTHIAN DOOR

* STUD THICKNESS: 90mm

* DOOR SIZE:

* 2340x820mm PLA4904820

Cost Centre: 440 DOOR SUPPLY Assigned Supplier: MBSA01 - M & B SALES PTY LTD $1,975.96

Cost Centre: 445 DOOR FURNITURE Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

445-300-102050 TRILOCK COVE HARPER ENTRY LEVER SET MATT BLACK EA 1.000 0.0000 1.000 $238.90 $238.90

* GAINSBOROUGH

* DOUBLE CYLINDER

* CONSTRUCTION KEYED / KEYED ALIKE

445-700-203110 BELA ROUND PASSAGE LEVER SET MATT BLACK EA 5.000 0.0000 5.000 $33.04 $165.20 N

* GAINSBOROUGH

* TRADE PRO RANGE

* 1400PROBELMB

445-700-203120 BELA ROUND PRIVACY LEVER SET MATT BLACK EA 4.000 0.0000 4.000 $35.03 $140.12 N

* GAINSBOROUGH

* TRADE PRO RANGE

* 1410PROBELMB

445-500-101100 CIRCULAR 396 PASSAGE SLIDING CAVITY SET MATT BLACK EA 2.000 0.0000 2.000 $45.98 $91.96 N

* GAINSBOROUGH

445-150-400110 NCCKKA KEYED LOCKS FC 1.000 0.0000 1.000 $0.00 $0.00 N
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 445 DOOR FURNITURE Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

Cost Centre: 445 DOOR FURNITURE Assigned Supplier: MBSA01 - M & B SALES PTY LTD $636.18

Cost Centre: 450 FIXING HARDWARE Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

450-100-100050 DELIVERY METRO AREA IT 1.000 0.0000 1.000 $42.50 $42.50

450-100-100450 DOOR BUFF 3/4 #5523 EA 11.000 0.0000 11.000 $0.72 $7.92 N

450-100-100600 DOOR STOP CUSHION 75mm HDS0075 DS75WP WHITE CD1 EA 2.000 0.0000 2.000 $1.23 $2.46 N

450-601-102700 CAROMA LUNA TOILET ROLL HOLDER BLACK EA 2.000 0.0000 2.000 $47.53 $95.06 N

450-601-103100 CAROMA LUNA ROBE HOOK BLACK EA 2.000 0.0000 2.000 $27.16 $54.32 N

450-601-103900 CAROMA LUNA DOUBLE TOWEL RAIL 930mm BLACK EA 2.000 0.0000 2.000 $122.23 $244.46 N

450-100-105200 END PILLARS PER PAIR SUITS 19mm CIRCULAR TOWEL RAIL PR 5.000 0.0000 5.000 $3.21 $16.05

* INCLUDES SCREWS

450-100-105300 CENTRE PILLAR SUITS 19mm CIRCULAR TOWEL RAIL EA 6.000 0.0000 6.000 $1.80 $10.80

* INCLUDES SCREWS

450-100-200590 RAVEN RP5 DOOR BOTTOM SWEEP SEAL 920mm EA 1.000 0.0000 1.000 $16.17 $16.17

* BUSHFIRE RATED TO BAL 40

COLOUR:

* SILVER ANODISED

*SHOPPER & GARAGE EXIT DOORS

450-100-200605 COWDROY DOOR SEAL CM61 5m ROLL RL 1.000 0.0000 1.000 $12.07 $12.07

Cost Centre: 450 FIXING HARDWARE Assigned Supplier: MBSA01 - M & B SALES PTY LTD $501.81

Cost Centre: 460 INTERNAL MOULDINGS & SHELVING Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 460 INTERNAL MOULDINGS & SHELVING Assigned Supplier: MBSA01 - M & B SALES PTY LTD

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

460-200-100205 ARCHITRAVE MDF DOUBLE BULLNOSED 42x18x5400mm LG 5.000 0.0000 5.000 $8.64 $43.20 N

460-205-100000 ARCHITRAVE PINE DOUBLE BULLNOSED 42x18x5400mm LG 2.000 0.0000 2.000 $14.61 $29.22 N

* EZI PLUS

* PRE-PRIMED

450-100-104700 ROD 1800x19mm CHROME PLATED LG 3.000 0.0000 3.000 $7.72 $23.16

450-100-105000 ROD 3600x19mm CHROME PLATED LG 2.000 0.0000 2.000 $18.40 $36.80

460-560-100055 DESIGN PINE SQUARE EDGE 42x10x5400mm LG 7.000 0.0000 7.000 $13.09 $91.63

* FINGER JOINED

* PRE-PRIMED

* LOSP TREATED

* H3

460-610-000100 SHELF RAIL MDF 40x18x5400mm LG 9.000 0.0000 9.000 $7.54 $67.86

* PRE PRIMED

460-610-000200 SHELF RAIL MDF 67x18x5400mm LG 4.000 0.0000 4.000 $11.54 $46.16

* PRE PRIMED

460-650-100400 MELAMINE SHELVING WHITE 1800x450x16mm SH 13.000 0.0000 13.000 $15.99 $207.87

* MELAMINE EDGE FINISH

460-060-200100 STRUCTURAL PLY 2400x1200x7mm EA 1.000 0.0000 1.000 $34.71 $34.71 Y

255-200-100280 MGP10 90 X 35 BLUEPINE DRESSED 6.0M EA 1.000 0.0000 1.000 $24.66 $24.66 Y

!ONLY AVAILABLE IN 6.0M LENGTHS FROM M&B SALES

Cost Centre: 460 INTERNAL MOULDINGS & SHELVING Assigned Supplier: MBSA01 - M & B SALES PTY LTD $605.27

Cost Centre: 490 PLUMBING FIXTURES Assigned Supplier: GALV01 - GALVINS PLUMBING SUPPLIES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

490-520-100310 LAUXES GRATE TILE INSERT 820x100x26mm MIDNIGHT BLACK EA 2.000 0.0000 2.000 $180.74 $361.48 N DIST06
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 490 PLUMBING FIXTURES Assigned Supplier: GALV01 - GALVINS PLUMBING SUPPLIES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

MODEL No.: 820LX-MSTI

MATERIAL: ALUMINIUM

INCLUDING:

* DELIVERY

* END CAPS FITTED

* 50mm or 80mm POP WASTE FITTED

- POSITION & SIZE OF WASTE TO BE NOMINATED BY THE BUILDING SUPERVISOR AT CALL UP.

NOTE: FOR INDOOR USE ONLY

490-200-300300 CAROMA TRIBUTE ROUND ABOVE COUNTER BASIN 405mm

874300W

EA 3.000 0.0000 3.000 $165.00 $495.00 N

* INCLUDES PLUG AND WASTE

490-100-400400 CAROMA CUPID FREESTANDING BATH 1700mm CP7W EA 1.000 0.0000 1.000 $1,325.00 $1,325.00

* PLUG AND WASTE TO BE ORDERED SEPERATELY

Oliveri Santorini Farmhouse Undermount Sink Black QT 1.000 0.0000 1.000 $0.00 $0.00 Y

(Code - 311609)

Oliveri Large Bowl Undermount Sink Matte Black QT 1.000 0.0000 1.000 $0.00 $0.00 Y

(Code - 302256)

490-100-100020 BATH PLUG & WASTE 9319339710926 40mm X 50mm EA 1.000 0.0000 1.000 $12.15 $12.15

490-400-101400 90mm STORMWATER PIPE 6m LG 1.000 0.0000 1.000 $24.27 $24.27

490-400-101500 90mm STORMWATER PIPE END CAP EA 2.000 0.0000 2.000 $0.96 $1.92

DELIVERY INSTRUCTIONS: NT 1.000 0.0000 1.000 $0.00 $0.00 Y
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 490 PLUMBING FIXTURES Assigned Supplier: GALV01 - GALVINS PLUMBING SUPPLIES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

DELIVER SINK/VANITY BASINS/INSET TROUGH TO:

RINGMA CABINETS.

SPECTRA LIFESTYLE.

A&A KITCHENS.

RMT CABINETS.

MONDELLO CABINETS.

MASTER CABINETS.

DELIVER BATH/PIPE TO SITE.

Cost Centre: 490 PLUMBING FIXTURES Assigned Supplier: GALV01 - GALVINS PLUMBING SUPPLIES $2,219.82

Cost Centre: 495 HOT WATER SYSTEMS Assigned Supplier: ELEC02 - ELECTSALES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

495-100-300450 RHEEM 26 876A26NFLF GAS CONTINUOUS FLOW EA 1.000 0.0000 1.000 $744.00 $744.00 N

* PRESET AT 50 DEGREES

TYPE:

* NATURAL GAS 876A26NF-LF

Cost Centre: 495 HOT WATER SYSTEMS Assigned Supplier: ELEC02 - ELECTSALES $744.00

Cost Centre: 505 ELECTROLUX APPLIANCES Assigned Supplier: ELEC02 - ELECTSALES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

505-200-200145 WESTINGHOUSE WHG955BCA GAS COOKTOP EA 1.000 0.0000 1.000 $749.00 $749.00

* BLACK

* INCLUDING DELIVERY

505-400-100460 WESTINGHOUSE WVE6515DDA ELECTRIC OVEN EA 2.000 0.0000 2.000 $625.00 $1,250.00 N

* DARK STAINLESS STEEL

* INCLUDING DELIVERY

505-400-100970 WESTINGHOUSE WRC924DSD CANOPY RANGEHOOD EA 1.000 0.0000 1.000 $760.00 $760.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 505 ELECTROLUX APPLIANCES Assigned Supplier: ELEC02 - ELECTSALES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

* DARK STAINLESS STEEL

* INCLUDING DELIVERY

Cost Centre: 505 ELECTROLUX APPLIANCES Assigned Supplier: ELEC02 - ELECTSALES $2,759.00

Cost Centre: 510 CERAMIC TILER Assigned Supplier: *CTI01 - CONTRACT WALL & FLOOR TILING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

510-100-100100 WALL TILING M2 65.910 0.0000 65.910 $65.00 $4,284.15

510-100-100150 FLOOR TILING WET AREA M2 12.320 0.0000 12.320 $65.00 $800.80

510-100-100200 ALUMINIUM ANGLES TO FLOOR EA 5.000 0.0000 5.000 $1.50 $7.50

510-100-100250 FLOOR SCREED WET AREA M2 12.320 0.0000 12.320 $25.00 $308.00

510-100-100600 MITRED TILES LM 24.550 0.0000 24.550 $15.00 $368.25

510-100-200100 E/O NON STANDARD SIZED TILES M2 51.510 0.0000 51.510 $15.00 $772.65

STANDARD SIZES:

* WALLS

150x150mm

150x200mm

200x250mm

200x400mm

200x600mm

300x300mm

* FLOORS

200x200mm

300x300mm

STANDARD PATTERNS:

* STRAIGHT LAID HORIZONTAL AND VERTICAL

* 45 DEGREE TO SHOWER FLOORS ONLY

510-100-200200 E/O PORCELAIN/RECTIFIED TILING M2 54.990 0.0000 54.990 $23.00 $1,264.77

510-100-200300 E/O CUTTING PORCELAIN TILES M2 54.990 0.0000 54.990 $5.00 $274.95
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 510 CERAMIC TILER Assigned Supplier: *CTI01 - CONTRACT WALL & FLOOR TILING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

510-100-200400 E/O TILE NICHE EA 1.000 0.0000 1.000 $150.00 $150.00

510-600-100200 RETURN TRIP WALL FACED TOILETS AND FREESTANDING

TROUGHS

JB 1.000 0.0000 1.000 $100.00 $100.00

510-200-100400 BRICK UP VANITY/TROUGH HOB NO 3.000 0.0000 3.000 $50.00 $150.00

510-500-100120 INSTALL CHANNEL GRATE TILE INSERT EA 2.000 0.0000 2.000 $100.00 $200.00

CLIENT TO MEET TILER ON SITE. NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 510 CERAMIC TILER Assigned Supplier: *CTI01 - CONTRACT WALL & FLOOR TILING $8,681.07

Cost Centre: 511 FLOOR TILING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

511-100-100100 PLASTERERS SAND 2m3 METRO AREA EA 1.000 0.0000 1.000 $220.00 $220.00

Cost Centre: 511 FLOOR TILING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES $220.00

Cost Centre: 515 WATERPROOFING Assigned Supplier: WAPR01 - WA PROJECT WATERPROOFING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

515-200-100090 WAPR WATERPROOF PER ROOM BATHROOM AND ENSUITE

FLOORS

EA 2.000 0.0000 2.000 $159.45 $318.90 N W1

515-200-100040 WAPR WATERPROOF SHOWER 2000x1000mm EA 2.000 0.0000 2.000 $265.75 $531.50 N W1

INCLUDES:

* FULL TANKING AND BANDAGE TO WALL/FLOOR JUNCTIONS

515-200-100050 WAPR WATERPROOF SHOWER ADDITIONAL WALL EA 3.000 0.0000 3.000 $37.21 $111.63 N W1

515-200-100060 WAPR WATERPROOF PER HOUSE EA 1.000 0.0000 1.000 $159.45 $159.45 W1
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 515 WATERPROOFING Assigned Supplier: WAPR01 - WA PROJECT WATERPROOFING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

INCLUDES:

* 2 x BATHROOMS, LAUNDRY AND WC

* WALL AND FLOOR JUNCTIONS TO BATHROOM AND ENSUITE

* 150mm ABOVE VANITIES, TROUGHS AND WALL HUNG BASINS

* BATH (INCLUDING FRONT, FACE AND 300mm OVER BATH)

* LAUNDRY AND PR FLOOR PENETRATION

515-200-100070 WAPR CAULKING PER HOUSE EA 1.000 0.0000 1.000 $191.34 $191.34 W5

INCLUDES:

* UNDER OVERHEAD CABINETS

* NICHES

* TILES TO WINDOWS

* TILES TO VANITY

* DOOR FRAME (FULL HEIGHT TILING ONLY)

* LAUNDRY DOORWAY

* RANGEHOOD TO SPLASHBACK TILES

515-200-100100 WAPR INSTALL WATER STOP BATHROOM AND ENSUITE ONLY EA 3.000 0.0000 3.000 $53.15 $159.45 N W1

Cost Centre: 515 WATERPROOFING Assigned Supplier: WAPR01 - WA PROJECT WATERPROOFING $1,472.27

Cost Centre: 520 CERAMIC TILE SUPPLY - WET AREA Assigned Supplier: CROS01 - CROSBY TILES P/L

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

520-100-100100 DELIVERY CERAMIC TILES EA 1.000 0.0000 1.000 $80.00 $80.00

520-010-100100 WALL & FLOOR TILES AS ATTACHED QT 1.000 0.0000 1.000 $5,354.85 $5,354.85

520-200-150100 DAVCO ULTRA PRIME 5 LITRE APPROX. 45m2 COVERAGE EA 1.000 0.0000 1.000 $33.50 $33.50

520-300-100700 ALUMINIUM ANGLE 6mm TO 10mm LM 5.000 0.0000 5.000 $2.95 $14.75

4 / 1.0 1 / 2.0

520-400-100200 COLOURED GROUT 1.5kg BG 38.000 0.0000 38.000 $6.75 $256.50

520-400-200100 ULTRAFLEX 20kg BG 17.000 0.0000 17.000 $38.00 $646.00

Cost Centre: 520 CERAMIC TILE SUPPLY - WET AREA Assigned Supplier: CROS01 - CROSBY TILES P/L $6,385.60
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 521 CERAMIC TILE SUPPLY - MAIN FLO Assigned Supplier: CROS03 - CROSBY SUPPLY + FIX

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

521-200-100200 CROSBY DELIVERY CHARGE EA 1.000 0.0000 1.000 $145.00 $145.00

521-200-100400 CROSBY TITANIUM PACKAGE 600x600mm M2 132.640 0.0000 132.640 $69.50 $9,218.48

INCLUDING:

* STRAIGHT LAID

* FLEXIBLE GLUE

* GROUT

* ALUMINIUM ANGLES

EXCLUDING:

* BUILDER HAS ALLOWED ADDITIONAL 10% WASTE

521-200-100810 CROSBY PACKAGE E/O SKIRTING TO LAUNDRY LM 17.250 0.0000 17.250 $7.00 $120.75 N

Cost Centre: 521 CERAMIC TILE SUPPLY - MAIN FLO Assigned Supplier: CROS03 - CROSBY SUPPLY + FIX $9,484.23

Cost Centre: 525 SHOWER SCREENS/MIRRORS/GLAZING Assigned Supplier: DIAL01 - DIAL A GLASS & GLAZING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

525-100-500800 MIRROR SLIMLINE 1.5 - 2m2 POLISHED EDGE EA 2.000 0.0000 2.000 $305.00 $610.00

525-500-101200 SHOWER SCREEN 1850x1900mm SEMI FRAMELESS EA 2.000 0.0000 2.000 $698.00 $1,396.00

* PIVOT DOOR AND PANEL

525-600-200100 E/O HEIGHT PER 100mm HIGH SEMI FRAMELESS EA 2.000 0.0000 2.000 $32.00 $64.00

SHOWER SCREENS PER PANEL OVER 1850mm

* DIAL A GLASS ONLY

525-600-101100 E/O FOR DOG LEG CUT OUT TO FIXED PANEL EA 1.000 0.0000 1.000 $51.00 $51.00

Cost Centre: 525 SHOWER SCREENS/MIRRORS/GLAZING Assigned Supplier: DIAL01 - DIAL A GLASS & GLAZING $2,121.00

Cost Centre: 535 PAINTING Assigned Supplier: *CPA01 - CONTRACT PAINTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

535-100-100815 EXTERNAL GAPPING JB 1.000 0.0000 1.000 $100.00 $100.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 535 PAINTING Assigned Supplier: *CPA01 - CONTRACT PAINTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

INCLUDES:

* GAP SIDES OF RENDER

* GAP UNDERSIDE AND SIDES OF CLADDING

* GAP WINDOW HEADS TO LINTELS AND EAVE SHEETS

* GAP RENDER TO REVEALS AND WINDOW SILLS

* GAP SCOTIA TO RENDER AND ALFRESCO CEILING

* GAP UNDERSIDE OF FASCIA WHERE MEETS RENDER

535-100-103300 EXTERNAL PLUMBING & GAS PIPES IT 1.000 0.0000 1.000 $121.99 $121.99

535-100-103330 RECESSED HOT WATER UNIT BOX EA 1.000 0.0000 1.000 $18.03 $18.03

535-100-103450 METER BOX NO 2.000 0.0000 2.000 $18.03 $36.06

535-100-100150 DRYLINE WALL 3 COATS 1 JOINT SEALER & 2 TOP COATS M2 694.630 0.0000 694.630 $12.70 $8,821.80

535-100-100300 FLAT CEILINGS 2 COATS M2 214.050 0.0000 214.050 $7.50 $1,605.38

535-100-100350 FLAT CEILINGS 3 COATS EXTERNAL OR PLASTERGLASS M2 26.850 0.0000 26.850 $10.82 $290.52

UNDERCOAT: 1 x OIL BASED SEALER

TOP COATS: 2 x ACRYLIC PAINT

535-100-100700 DOOR & METAL FRAME NO 9.000 0.0000 9.000 $72.20 $649.80

535-100-100710 CAVITY SLIDING DOOR ONLY FLUSH PANEL EA 2.000 0.0000 2.000 $34.61 $69.22

535-100-100900 ARCHITRAVE PER OPENING SINGLE & DOUBLE CAVITY SLIDERS EA 2.000 0.0000 2.000 $39.00 $78.00

CAVITY SLIDERS

535-100-101000 ENTRY DOOR UNGLAZED & FRAME NO 1.000 0.0000 1.000 $108.26 $108.26

535-100-101550 SHELF BATTENS LM 18.860 0.0000 18.860 $6.70 $126.36

535-100-101750 DOWNPIPES NO 4.000 0.0000 4.000 $16.71 $66.84

535-100-101800 TIMBER BARGES LM 9.800 0.0000 9.800 $5.97 $58.51

535-100-102100 FIBRE CEMENT LINING M2 81.600 0.0000 81.600 $6.83 $557.33

535-100-102200 CLADDING M2 5.500 0.0000 5.500 $18.69 $102.80
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 535 PAINTING Assigned Supplier: *CPA01 - CONTRACT PAINTER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

535-100-102500 CEMENT RENDER M2 57.000 0.0000 57.000 $17.17 $978.69

535-100-102700 SCOTIA EXTERNAL LM 29.100 0.0000 29.100 $3.85 $112.04

OTHER EXTERNAL AREAS WITH SCOTIA.

535-100-102950 STEEL POSTS LM 5.850 0.0000 5.850 $16.71 $97.75

535-100-103050 STEEL BEAMS LM 17.740 0.0000 17.740 $11.80 $209.33

535-100-103550 EXTERNAL LINTELS LM 9.110 0.0000 9.110 $6.37 $58.03

535-200-100500 E/O 2340MM INTERNAL DOORS ON METAL/TIMBER FRAME EA 11.000 0.0000 11.000 $16.71 $183.81

535-100-100810 GAP METAL DOOR FRAMES TO PLASTERBOARD LINED FRAMED

WALL

EA 9.000 0.0000 9.000 $13.00 $117.00 N

*BOTH SIDES

Cost Centre: 535 PAINTING Assigned Supplier: *CPA01 - CONTRACT PAINTER $14,567.55

Cost Centre: 540 GRANOLITHIC AND BITUMEN PAVING Assigned Supplier: *CGW01 - Contract Granolithic Worker

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

540-100-100300 GRANO 80mm 25MPA M2 33.490 0.0000 33.490 $44.00 $1,473.56

(WHITE ANT TREATMENT BY TERMICO IF

REQUIRED 9443 9880)

Cost Centre: 540 GRANOLITHIC AND BITUMEN PAVING Assigned Supplier: *CGW01 - Contract Granolithic Worker $1,473.56

Cost Centre: 550 BOBCAT WORK Assigned Supplier: *CEX01 - CONTRACT EXCAVATOR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

550-100-100100 SLAB PREPARATION EARTHWORKS CLEAR AROUND SLAB FOR

BRICKS

IT 1.000 0.0000 1.000 $158.40 $158.40

550-100-100200 PAVING PREPARATION IT 1.000 0.0000 1.000 $158.40 $158.40

550-100-100250 PAVING PREPERATION MATERIALS HANDLING EA 1.000 0.0000 1.000 $201.60 $201.60

Thursday, 19 February 2026 Page 37 of 45

DanB
Cross-Out



Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 550 BOBCAT WORK Assigned Supplier: *CEX01 - CONTRACT EXCAVATOR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

550-100-100300 CROSSOVER PREPARATION IT 1.000 0.0000 1.000 $211.20 $211.20

550-200-100100 FIRST SITE CLEAN BRICKWORK COMPLETE IT 1.000 0.0000 1.000 $285.60 $285.60

550-200-100300 THIRD SITE CLEAN PLASTER/CEILING COMPLETE IT 1.000 0.0000 1.000 $285.60 $285.60

550-200-100400 FOURTH SITE CLEAN FINAL CLEAN IT 1.000 0.0000 1.000 $190.80 $190.80

LIMESTONE TO BE LAID UNDER DRIVEWAY AND CROSSOVER. NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 550 BOBCAT WORK Assigned Supplier: *CEX01 - CONTRACT EXCAVATOR $1,491.60

Cost Centre: 555 SITE LABOURER/CLEANING Assigned Supplier: *CLA01 - CONTRACT LABOUR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

555-100-100100 SWEEP OUT PLASTERING COMPLETE IT 1.000 0.0000 1.000 $150.00 $150.00

555-100-100200 SWEEP OUT PAINTING COMPLETE IT 1.000 0.0000 1.000 $150.00 $150.00

Cost Centre: 555 SITE LABOURER/CLEANING Assigned Supplier: *CLA01 - CONTRACT LABOUR $300.00

Cost Centre: 560 BRICKPAVER Assigned Supplier: *CBP01 - CONTRACT BRICK PAVER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

560-100-100100 BRICK PAVING UP TO 60m2 INCLUDING: M2 60.000 0.0000 60.000 $28.00 $1,680.00

* Paver Laying (Stretcher or Herringbone)

* Screeding

* Compacting

* Standard paver cutting

* Mortar to edges

* Sweeping in white sand

560-100-100150 E/O BRICK PAVING OVER 60m2 INCLUDING: M2 6.410 0.0000 6.410 $22.00 $141.02
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 560 BRICKPAVER Assigned Supplier: *CBP01 - CONTRACT BRICK PAVER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

*Paver Laying (Stretcher or Herringbone)

*Screeding

*Compacting

*Standard paver cutting

*Mortar to edges

*Sweeping in white sand

560-100-100700 RETICULATION PIPE UNDER PAVING PER PIPE NO 1.000 0.0000 1.000 $40.00 $40.00

PVC pipe sleeve for future reticulation to be installed underneath paving

560-100-100500 CUT PAVING OUT OF SQUARE LM 6.050 0.0000 6.050 $10.00 $60.50

Cost Centre: 560 BRICKPAVER Assigned Supplier: *CBP01 - CONTRACT BRICK PAVER $1,921.52

Cost Centre: 565 PAVING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

565-300-100700 19mm CRUSHED LIMESTONE 7m3 METRO AREA EA 1.000 0.0000 1.000 $550.00 $550.00

397-100-100500 PLASTERERS SAND 5m3 METRO AREA EA 1.000 0.0000 1.000 $342.00 $342.00

PLEASE DELIVER SAND AND LIMESTONE TOGETHER. NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 565 PAVING SAND Assigned Supplier: HIND01 - HIND'S TRANSPORT SERVICES $892.00

Cost Centre: 566 PAVING INFILL SAND Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

566-100-100300 DELIVERY EA 1.000 0.0000 1.000 $31.50 $31.50

566-200-100010 WESBUILD 20kg METAL 14mm STONE EA 5.000 0.0000 5.000 $4.17 $20.85

Cost Centre: 566 PAVING INFILL SAND Assigned Supplier: BUNN01 - BUNNINGS - ACCOUNT NO. 729412 $52.35

Cost Centre: 571 PAVING BRICKS Assigned Supplier: MIDL01 - MIDLAND BRICK

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 571 PAVING BRICKS Assigned Supplier: MIDL01 - MIDLAND BRICK

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

571-100-201360 MIDLAND MASTERPAVE GEO 200x200x60mm M2 75.240 0.0000 75.240 $27.03 $2,033.74 N

PACK SIZE: 228

* DEW

566-100-100100 WESBUILD 20kg WHITE WASHED SAND BG 13.000 0.0000 13.000 $6.23 $80.99

Cost Centre: 571 PAVING BRICKS Assigned Supplier: MIDL01 - MIDLAND BRICK $2,114.73

Cost Centre: 574 PAVING BRICK CARTAGE Assigned Supplier: *CCP01 - CONTRACT CARTAGE PAVING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

574-010-300100 CARTAGE ZONE 3 MIDLAND 60mm M2 75.240 0.0000 75.240 $5.08 $382.22

574-020-100100 CARTAGE MIDLAND SAND BAGS EA 13.000 0.0000 13.000 $2.50 $32.50

SITE PLACEMENT OF PAVERS: PLEASE ASK SITE SUPERVISOR. NT 1.000 0.0000 1.000 $0.00 $0.00

Cost Centre: 574 PAVING BRICK CARTAGE Assigned Supplier: *CCP01 - CONTRACT CARTAGE PAVING $414.72

Cost Centre: 575 BRICK CLEANING Assigned Supplier: *CBC01 - CONTRACT BRICK CLEANER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

575-800-100100 2C BRICK CLEAN TB 3.590 0.0000 3.590 $150.00 $538.50

Cost Centre: 575 BRICK CLEANING Assigned Supplier: *CBC01 - CONTRACT BRICK CLEANER $538.50

Cost Centre: 580 GARAGE DOORS Assigned Supplier: CENT09 - CENTURION GARAGE DOORS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

580-400-104000 CENTURION SECTIONAL AUTOMATIC 2392-2734H x 4881-5150W EA 1.000 0.0000 1.000 $2,116.00 $2,116.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 580 GARAGE DOORS Assigned Supplier: CENT09 - CENTURION GARAGE DOORS

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

* COLOUR AND PROFILE AS PER COLOUR SELECTION

AUTOMATIC DOOR INCLUDES:

* 3 REMOTES (1 IS WALL MOUNTED AND REMOVABLE)

* BELT DRIVE MAINS POWER OPENER

NOTE:

* STATED SIZE IS THE DOOR SIZE NOT OPENING SIZE

* RECOMMEND THE FOLLOWING DOOR OVERLAPS FOR SECTIONAL DOORS 35mm PER SIDE AND 10mm PER HEIGHT

580-400-107510 CENTURION FLUSH FIT PELMET SECTIONAL DOOR UP TO 5500mm EA 1.000 0.0000 1.000 $137.00 $137.00

* WOODGRAIN TEXTURE

* PELMET HEIGHT 220mm

Cost Centre: 580 GARAGE DOORS Assigned Supplier: CENT09 - CENTURION GARAGE DOORS $2,253.00

Cost Centre: 590 HOUSE CLEANING Assigned Supplier: *CCL01 - CONTRACT CLEANING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

590-100-100100 HOUSE CLEANING EXTRAS APPLY M2 282.980 0.0000 282.980 $2.30 $650.85 N

INCLUDES HOUSE AND GARAGE m2

590-100-100200 KITCHEN AND SCULLERY PER ROOM EA 2.000 0.0000 2.000 $30.00 $60.00 N

590-100-100300 OVERHEAD CUPBOARDS PER ROOM IT 3.000 0.0000 3.000 $20.00 $60.00 N

590-100-100400 BATHROOM, ENSUITE, LAUNDRY AND POWDER PER ROOM EA 3.000 0.0000 3.000 $30.00 $90.00

590-100-100600 FULL HEIGHT TILING E/O PER ROOM NO 2.000 0.0000 2.000 $30.00 $60.00 N

590-100-100750 GLAZED DOORS PER DOOR EA 1.000 0.0000 1.000 $15.00 $15.00

590-100-101100 MIRRORED ROBE DOORS PER DOOR EA 6.000 0.0000 6.000 $10.00 $60.00 N

590-100-101200 RENDERED PER ELEVATION FOR EXTERNAL WINDOWS AND

FRAMES

EA 1.000 0.0000 1.000 $40.00 $40.00

590-100-300200 HIGHLIGHT WINDOWS PER OPENING SILL/TRANSOM AT 25C AND

ABOVE

NO 4.000 0.0000 4.000 $20.00 $80.00 N
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 590 HOUSE CLEANING Assigned Supplier: *CCL01 - CONTRACT CLEANING

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

*RAKING/ HILITE WINDOWS

-PER WINDOW $20

590-100-101400 ADDITIONAL SWEEP OUT IT 1.000 0.0000 1.000 $50.00 $50.00 EX

590-100-200100 RECLEAN OF HOUSE AFTER PCI PRIOR TO HANDOVER IT 1.000 0.0000 1.000 $100.00 $100.00 EX

590-980-100200 RECLEAN RETURN TRIP CARPET AND FLOOR TILE AREAS IT 1.000 0.0000 1.000 $120.00 $120.00 EX

Cost Centre: 590 HOUSE CLEANING Assigned Supplier: *CCL01 - CONTRACT CLEANING $1,385.85

Cost Centre: 625 FLOOR COVERINGS Assigned Supplier: CARP02 - CARPET CALL

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

625-500-100300 CARPET CATEGORY 2 SUPPLY ONLY M2 84.390 0.0000 84.390 $21.00 $1,772.19

INCLUDES:

* 4 RANGES (34 COLOURS)

* 7mm FOAM UNDERLAY

RANGES:

* FAIRBANKS

* UNIVERSE

* BEACH ISLE

* SATURN

Cost Centre: 625 FLOOR COVERINGS Assigned Supplier: CARP02 - CARPET CALL $1,772.19

Cost Centre: 626 FLOOR COVERING LABOUR Assigned Supplier: *CFL01 - CONTRACT FLOOR LABOUR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

626-100-100400 WASTAGE/TRIMS/TRAVEL PER CARPET JOB EA 1.000 0.0000 1.000 $170.00 $170.00

626-100-100410 TRAVEL FROM BALCATTA DEPOT 40KM AND ABOVE KM 57.000 0.0000 57.000 $1.00 $57.00 N

626-100-100100 CARPET INSTALL M2 93.740 0.0000 93.740 $9.50 $890.53

Cost Centre: 626 FLOOR COVERING LABOUR Assigned Supplier: *CFL01 - CONTRACT FLOOR LABOUR $1,117.53
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 630 WINDOW TREATMENTS Assigned Supplier: DECO06 - CURTAIN STYLE PTY LTD(DECOR BLINDS)

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

630-010-100100 WINDOW TREATMENTS AS PER QUOTE QT 1.000 0.0000 1.000 $3,041.82 $3,041.82 N

QUOTE No: 442424

Cost Centre: 630 WINDOW TREATMENTS Assigned Supplier: DECO06 - CURTAIN STYLE PTY LTD(DECOR BLINDS) $3,041.82

Cost Centre: 645 OVERHEADS Assigned Supplier: *CPR01 - CONTRACT PRELIMINARIES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

645-850-100100 HANDOVER ITEMS GENERAL AT SUPERVISORS CALL IT 1.000 0.0000 1.000 $400.00 $400.00

Cost Centre: 645 OVERHEADS Assigned Supplier: *CPR01 - CONTRACT PRELIMINARIES $400.00

Cost Centre: 646 CONSUMABLE ITEMS & STOCK Assigned Supplier: *CPR01 - CONTRACT PRELIMINARIES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

646-845-100200 WATERPROOFING TO RENDER >16LM LM 18.870 0.0000 18.870 $10.00 $188.70 N

Cost Centre: 646 CONSUMABLE ITEMS & STOCK Assigned Supplier: *CPR01 - CONTRACT PRELIMINARIES $188.70

Cost Centre: 651 MATERIAL HANDLING Assigned Supplier: *CMA01 - CONTRACT MATERIAL SUPPLIER

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

651-800-100500 MATERIALS HANDLING ALLOWANCE IT 1.000 0.0000 1.000 $300.00 $300.00 N

651-100-100700 ALFRESCO PAVING PREPERATION EA 1.000 0.0000 1.000 $150.00 $150.00

Cost Centre: 651 MATERIAL HANDLING Assigned Supplier: *CMA01 - CONTRACT MATERIAL SUPPLIER $450.00

Cost Centre: 652 FOOTPATH & KERB REPAIR Assigned Supplier: *CGW01 - Contract Granolithic Worker

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

652-500-100200 PATH AND KERB REINSTATEMENT FIXED ALLOWANCE AL 1.000 0.0000 1.000 $175.00 $175.00 N

Cost Centre: 652 FOOTPATH & KERB REPAIR Assigned Supplier: *CGW01 - Contract Granolithic Worker $175.00
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Cost Centre: 665 MAINTENANCE Assigned Supplier: *CPR01 - CONTRACT PRELIMINARIES

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

665-100-100100 MAINTENANCE ALLOWANCE EA 1.000 0.0000 1.000 $1,200.00 $1,200.00

Cost Centre: 665 MAINTENANCE Assigned Supplier: *CPR01 - CONTRACT PRELIMINARIES $1,200.00

Cost Centre: 999 SUPERVISOR NOTES Assigned Supplier: *CSU01 - CONTRACT SUPERVISOR

Item Number Description UOM Quantity Hrs/Len Extd Qty Unit Cost Extended Cost MP Nom Supplier Sched

SUPERVISOR NOTES: NT 1.000 0.0000 1.000 $0.00 $0.00 N

28C INTERNAL DOORS

3 PHASE

MAIN FLOOR TILING/SKIRTING TO LAUNDRY/BATH & WC IN LIEU OF WET AREA TILING

1C BRICK SET OUT NT 1.000 0.0000 1.000 $0.00 $0.00

1C LONGREACH LAID 1ST TO FOOTINGS & SLAB ON EVEN COURSINGS.

2C BLOCK IF ODD COURSE.

SUBFLOOR: NT 1.000 0.0000 1.000 $0.00 $0.00

PRE SEWER/DRAIN REQUIRED

Cost Centre: 999 SUPERVISOR NOTES Assigned Supplier: *CSU01 - CONTRACT SUPERVISOR $0.00

$226,007.42Section EA  Total
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Production Estimate Report
Job: J 174378 Lot No 187 St No 9 BLICKLING ROAD BALDIVIS WA 6171

Estimator: DXB DAN BEDFORD

Area: NG1 NEW GENERATION AREA 1

Effective Date: 01/03/2026

Section: EA

Section EA  Summary

Labour Cost $97,134.28

0.00%Markup $0.00

Section Total $97,134.28

Material Cost $128,873.14

Markup 0.00% $0.00

Section Total $128,873.14

Total Cost $226,007.42

Markup

Section Total $226,007.42

Job J 174378 Total $226,007.42

Job J 174378 Summary

Labour Cost $97,134.28

Markup $0.00

Job Total $97,134.28

Material Cost $128,873.14

Markup $0.00

Job Total $128,873.14

Total Cost $226,007.42

Markup $0.00

Job Total $226,007.42
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